MBSD CMAR RFQ Submittal Requirements Checklist

Information

Introductory Information

Mark
“Checked”
if
Submitted

m  Transmittal Letter ]
m  Executive Summary ]
Part A — Business Organization, History, and Financial Condition
m  Business organization and history []
= Conflicts of interest []
m  Sanctions or complaints []
m Litigation history ]
m  Safety Metrics []
m  Financial Information L]
Part B — Experience & Qualifications of Key Personnel
m  Team organization chart []
m  Information about qualifications and abilities of Key Individuals that are comparable to the ]
services required under this RFQ.
m  Key personnel resumes. Include a minimum of five (5) relevant projects on which key
personnel held a key delivery role should be included, with at least two (2) projects
demonstrating a CMAR or Progressive Design Build delivery method and at least three (3) []
projects with construction value of $200M or more. To be submitted under the Standard
Forms section
m  Primary and secondary contact information for Senior Project Manager project references. []
Part C — Relevant Project Experience
m  Relevant Project Experience on projects of comparable scope, type, size, delivery model and
performance risk. Demonstrate experience with both in-the-wet and in-the-dry construction ]
methods.
m  Project description and performance information for a maximum of ten (10) relevant projects
worked on in the past fifteen (15) years, or at least 50% complete (construction) by the []
required SOQ submittal date.
m  Enclosure 6: Experience and Qualifications Form populated with brief descriptions of
relevant projects information and submitted in the Standard Forms Section— contact
information will be used for reference checks ]

Enclosure 5 Submittal Requirements Checklist Page 1 of 2




Mark
“Checked”

Information £
Submitted

Part D — Pre-Construction Phase Approach

m  Planned approach to performing the required Pre-Construction Phase services while meeting
project scope, schedule, and budget goals. Include a description of the CMAR Contractor
roles within the collaborative delivery process, interface with Design Team and other []
collaborative team members, and integration of CMAR Contractor functions into the overall
design delivery process.

m  Respondent’s ability to perform the pre-construction services within the stated construction ]
fee.

Part E — Construction Phase Approach

m  Planned approach to performing construction management services as required to deliver a
constructed project within budget and schedule goals. The approach should be based on the []
2014 Base Design. Include a description of Respondent’s health and safety program.

m  Respondent’s ability to and intent to meet the self-performance requirement of 30% of cost of
construction. Include statement of proposed level of self-performance and services []
Respondent proposes to self-perform and services that will be sub-contracted.

Part F — Compliance with All SOQ Requirements

m  SOQ Submittal Check List Form []
Standard Forms and Supporting Documents

m  Experience and Qualifications Form []
m  Disclosure of Ownership ]
m  Hudson Firm Participation Documentation ]
m  Evidence of EIig?biIiFy to Pgrticipa_lte - Docu.mentation and e_vidence of the Respondent’s H

legal form of entity (i.e. article of incorporation, by laws, Joint VVenture agreements, etc.)

m  Contract Review Acknowledgement with any requested changes and modifications []
m  Licensure — Copies of relevant licenses, certifications and registrations []
m  Acknowledgement of Addenda ]

Authorized Signature: Date:
Print Name: Title:
Firm Name:
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